


Proof of Value

Making the operational knowledge of Line 13 visible,
measurable and actionable.

The opportunity on Line 13

Line 13 runs with limited direct monitoring. Steering happens largely on end-of-line data such as weight and uptime, so optimisation is reactive.



The gap: your operators already see what matters. Today that knowledge is not captured in a way that can be linked to outcomes.

The idea in one sentence

Capture what operators observe, at the exact place and moment it happens, and connect it to quality and throughput downstream **so Attero can see what actually drives performance on Line 13.**



Capture in the field

Spoken notes, option fields and photos in seconds, tied to a QR-scanned location and a timestamp



One unified timeline

Operating conditions, batch context and observations linked to downstream sample analyses



Correlate and query

AI-supported analysis surfaces the correlations, trends and blind spots behind quality and throughput

What Attero gets



Working environment for Line 13

Floorplan, equipment, log points and QR codes configured; mobile app in the field, desktop for the project team



Field data from your own people

Operators record observations in seconds. No change to how they work, only to what gets captured



Conditions linked to outcomes

One traceable dataset from upstream conditions to downstream sample analyses



Answers, not just data

Query and correlate to see what drives plastic-stream quality and throughput



Closing report with action plan

Findings, tested hypotheses, ROI reading and a scale-up path (other lines, Moerdijk)



Hands-on support throughout

On-site set-up and field testing, direct-line contact, feedback rounds every two weeks

How we run it

About ten weeks from kick-off, covering at least one full process and analysis cycle.
Preparation **end of July / August**, target start **1 September 2026**.



How we measure success, agreed upfront

Success criteria are defined together and signed before we start. The decision at the end is made on these numbers, not on opinion.

≥ 85%

Adoption

Operators use the tool in the field; pinned log points captured per shift

Platform capture logs

4 wks

Consistency

Data captured across the pinned points, minimum four consecutive weeks

Platform timeline

≥ 3

Hypotheses

Hypotheses from the initial analysis confirmed or rejected with data

Joint review of the dataset

1

Action plan

Closing report including an action plan for the identified gaps

Deliverable acceptance

AI and correlation are informational only: they never automate operations or touch safety-critical control loops (EU AI Act).

Investment and the path forward

Fixed fee

€ 25,000

excl. VAT, all-in, regardless of hours.
No surprises.

50% credited against the first year if
Attero converts to an annual
subscription within 30 days of
acceptance.

At the end, exactly three possible outcomes:



Convert

Annual subscription under our standard SaaS terms, with the € 12,500 credit applied



Extend

A mutually agreed paid extension if both sides want more evidence



Wind down cleanly

Data exported in CSV / JSON and deleted within 30 days, certified in writing. Your raw data is always yours

Whichever outcome: Attero keeps the closing report, the action plan and the full dataset. Next: what continuing looks like.

The path after the Proof of Value

Scale as value is proven. Attero converts what Line 13 teaches into the wider Wijster site and, within two years, the new Moerdijk plant.

1 · PROVE

Proof of Value

€ 25,000 *fixed, one-off*

Line 13, Wijster. About ten weeks, all-in, decided on signed success criteria

2 · RUN

Wijster subscription

Single Site / yr

Annual platform subscription.
€12,500 PoV credit applied

3 · SCALE

Further expansions (i.e. Moerdijk)

Bundled / yr

Wijster plus other plants at a volume advantage. Learnings and configuration carry into new locations from day one

Final pricing is confirmed in an Order Form based on the agreed scope (lines, log points, seats and services). The Proof of Value carries no obligation to continue.

What we will need from Attero



A small project team

A sponsor and project lead, plus a process engineer, senior operator and operations lead



Historical data access

Relevant existing data for the run-up analysis, shared under the NDA already in place



Site access at Wijster

For set-up, operator training and field testing on Line 13



Two-weekly feedback rounds

Short sessions with the implementation team to steer and adjust

Everything else is on us: configuration, training, devices support, analysis and reporting are included in the fixed fee.

Next step

A working session to sharpen the scope and milestones together, aimed at the 1 September start.

1

Working session

Walk through this proposal with the project team; agree scope, log points and milestones

2

Run-up starts

Historical data analysis and Quick Scan, end of July / August

3

Kick-off

Proof of Value live on Line 13 from 1 September 2026

This document is for the conversation, not for signature. Formal terms follow in a short Statement of Work once we agree the scope.

Floris Wyers · Oppr B.V. · floris@oppr.ai · +31 (0)6 2469 0239 · www.oppr.ai

Annex A — The Proof of Value document

The demo engagement, captured in one self-contained document (drafted once the scope is defined with the customer).

- **Scope** — The single line or process in scope; field data capture plus querying and correlation, linking conditions to outcomes.
- **Approach & milestones** — Five phases over ~10 weeks: Run-up, Set-up, Capture, Correlate, Decide.
- **Success criteria** — Agreed and signed upfront: adoption, consistent capture over a set period, hypotheses tested, and a closing report with action plan.
- **Fee & payment** — Fixed fee, excl. VAT, all-in regardless of hours; part on signature, the remainder at the start.
- **Outcomes** — At the end, one of three: convert, a paid extension, or a clean wind-down.
- **Terms & support** — Self-contained terms (IP, data protection, governing law); on-site set-up and two-weekly feedback rounds.

Annex B — The annual-subscription documents

If the Proof of Value converts to an annual subscription, these documents come into play.

- **Core agreements:**

- Order Form (annual platform license)
- Services SOW (Statement of work for implementation & guidance).

- **Framework & change**

- MSSA (Master Services and Subscription agreement covering general terms and conditions for Oppr tool)
- Change Order (scope changes or extension).

- **Data & service**

- DPA (Data Processing Agreement: EU data processing)
- SLA (Service Level Agreement: uptime & support)
- AUP (AI Use Policy: acceptable use, incl. AI).

- **Security & confidentiality**

- Security Policy / TOMs (Technical & Organizational Measures).
- NDA (Non-Disclosure Agreement: mutual confidentiality).

Where a customer brings its own procurement, security or site documents, we review them and align the details together.